

Northern Electricity Supply Company Ltd. (NESCO)

Bidyut Bhaban, Hetemkhan, Rajshahi, Bangladesh

Memo no.: 27.29.0000.014.07.070.20-268 Date: 16/09/2020

Amendment-1

Tender No.: Lot-2 of Package-4

Project Name: Extension & Renovation Project Of Distribution Line & Sub-Station Of Rajshahi Division

Tender Name: Planning, Design, Supply, Construction, Supervision, Erection, Testing & Commissioning of 33 KV GIS Switching station at Miapur 230/132/33 KV Grid, Rajshahi on turnkey basis (NCT).

Sl. No.	Reference Section/Clause	Stated in Tender Document	Amendment
1	Section-5 (Tender and Contract Forms) Price Schedule No. 2 (Page 147-2.01)	33/4 KV 200 KVA Auxiliary Transformer installed in metal enclosure panel with wheels (Cast Resin type and indoor) including necessary LV cable connection arrangements	33/4 KV 200 KVA Auxiliary Transformer (conventional type) installed in metal enclosure panel with wheels including necessary LV cable connection arrangements.
2	Section-6 (Employer Requirements) 1.4 (Page 189-1.4.2)	8 (Eight) nos. of Employer's engineers on the offered GIS installation, operation & maintenance at GIS manufacturer's premises/factory for a period of 10 (ten) working days. The training shall include	Replace the clause by '8 (Eight) nos. of Employer's engineers for each training on the offered GIS, CRP (Control, Relay and Protection) & SAS (Substation Automation System) installation, operation & maintenance at manufacturer's premises/factory for a period of 10 (ten) working days. The training shall include'.
3	Section-6 (Employer Requirements) 1.4 (Page 189-1.4.1)	The Contractor, without additional cost will train 15 nos. of Employer's engineers on the operation and maintenance of the plant. This training is to be carried out in Dhaka at contractor's premises as formal instruction courses on each of the various types of plant being provided. The attendance of NESCO staff during erection and commissioning works will not be acceptable as an alternative to the formal training courses. Course notes and handbooks as appropriate are to be issued to attendees, and full reference is to be made to the Operation and Maintenance manuals issued by the Contractor.	Replace the clause by The Contractor, without additional cost will train 10 nos. of Employer's engineers for 3 (three) days on the operation and maintenance of the plant. The attendance of NESCO staff during erection and commissioning works will be acceptable as an alternative to the formal training courses. Course notes and handbooks as appropriate are to be issued to attendees, and full reference is to be made to the Operation and Maintenance manuals issued by the Contractor.
4	Section-5 (Tender and Contract Forms) Price Schedule No. 2 (Page 147-1.02)	33 KV 3000 Amps Double Busbar with two Bus PT	33 KV 3000 Amps Double Busbar with four Bus PT

Sl. No.	Reference Section/Clause	Stated in Tender Document	Amendment
5	Section-5 (Tender and Contract Forms) Price Schedule No. 5 (Page 149-1.05) (3 rd column of the table)	3 Nos	Will be replaced by 1(One) No
6	Appendix 1. Terms and Procedures of Payment (Page 149- Schedule No. 2)	<p>Ten percent (10%) of the total EXW amount as an advance payment against receipt of invoice, and an irrevocable unconditional advance payment security for the equivalent amount made out in favor of the Employer. The advance payment security may be reduced in proportion to the value of the plant and equipment delivered to the site, as evidenced by shipping and delivery documents.</p> <p>Eighty percent (80%) of the total or pro rata EXW amount upon Incoterm "Ex-Works," upon delivery to the carrier within forty-five (45) days after receipt of invoice and completion of PLI report.</p> <p><i>[Employer to state the required documents, such as a railway consignment note, a road consignment note, insurance certificate, etc.]</i></p> <p>Five percent (5%) of the total or pro rata EXW amount upon issue of the Completion Certificate, within forty-five (45) days after receipt of invoice.</p> <p>Five percent (5%) of the total or pro rata EXW amount upon issue of the Operational Acceptance Certificate, within forty-five (45) days after receipt of invoice.</p>	<p>Replace the clause by</p> <p>Eighty percent (80%) of the total or pro rata EXW amount upon Incoterm "Ex-Works," upon delivery to the carrier within forty-five (45) days after receipt of invoice and completion of PLI report.</p> <p><i>[Employer to state the required documents, such as a railway consignment note, a road consignment note, insurance certificate, etc.]</i></p> <p>Ten percent (10%) of the total or pro rata EXW amount upon issue of the Completion Certificate, within forty-five (45) days after receipt of invoice.</p> <p>Ten percent (10%) of the total or pro rata EXW amount upon issue of the Operational Acceptance Certificate, within forty-five (45) days after receipt of invoice.</p>